STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 7
NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 04/ 04
01- 439604

BI D

SUMMARY

I N HUMBOLDT COUNTY | N AND NEAR
FORTUNA AT VARI QUS LOCATI ONS

01- HUM 101- R46.1/73.7

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

REPAI R AND TREAT BRI DGE DECKS

HA21 410, 000

336, 000. 00 AMOUNT UNDER

Bl DDER | D

276, 862. 90 4

288, 933.

307, 751.

472, 664.

00 3
00 2
00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 05/ 04
CONTRACT CCODE "I '
30 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 40

59, 137. 10

PERCENT UNDER EST 17. 60

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CONTRACTORS CHEM CAL | NC

3130 DEPOT RD
HAYWARD CA 94545

TRUESDELL CORPORATI ON COF
CALI FORNI A | NC

3529 E WOOD STREET
PHCENI X AZ 85040

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459

FAX

FAX

FAX

FAX

510 783-5631
00465453
510 783-3468

602 437-1711
00615058
602 437-1821

707 746-8028
00526319
707 746-0936

530 245-0132
00703199
530 245-1016

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



01- 439604 Bl D245

01- HUM 101 PAGE 2

05/ 04/ 04 05/ 05/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY ITEMS 6, 14 AND 21 THRU 25 ( PORTI ON)

ANDERSON CA
PRI CE STRI PI NG SERVI CE I TEMS 7 THRU 10, 13 AND 26 THRU 29 ( PORTI ON)
CRESCENT CI TY CA
TRAFFI C SOLUTI ONS | TEM 3 ( PORTI ON)
REDDI NG CA
W C C CONSTRUCTORS | TEM 4 ( PORTI ON)

LUCERNE VALLEY CA



01- 439604
01- HUM 101
05/ 04/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 3
05/ 05/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCRATI ON
SACRAMENTO CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

MBI
LI VERMORE CA

NELSON | NDUSTRI AL
OKLAHOVA I TY K

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

I TEM 11

ITEMS 1 AND 13

I TEM5S 6, 14 AND 21 THRU 25

| TEM 12

| TEM5 26 THRU 29

ITEMS 3 THRU 5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MBI
LI VERMORE CA

PRI CE STRI PI NG SERVI CE
CRESCENT CI TY CA

TRAFFI C SOLUTI ONS
REDDI NG CA

VETAL BEAM GUARD RAI LI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS



01- 439604 Bl D245

01- HUM 101 PAGE 4

05/ 04/ 04 05/ 05/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY METAL BEAM GUARD RAI LI NG ( PARTI AL)
ANDERSON CA
NI TTA CONSTRUCTI ON EROSI ON CONTRCL ( PARTI AL)
LOOM S CA
PRI CE STRI PI NG SERVI CE STRI PI NG ( PARTI AL)

CRESCENT CITY CA

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
REDDI NG CA



01- 439604 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 04/ 04 05/ 05/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 21, 000. 00* 21, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 6, 000. 00* 6, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 230 30. 00 6, 900. 00
7 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 800 15. 00 12, 000. 00
STRI PE
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 220 8. 00 1, 760. 00
9 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 800 8. 00 6, 400. 00
10 150722 REMOVE PAVEMENT MARKER EA 310 3.00 930. 00
11 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 318 12. 00 3, 816. 00
12 153235 CLEAN BRI DGE DECK M2 8,074 2. 65 21, 396. 10
13 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
14 (S) 032718 GUARD RAI LI NG WEED CONTROL MAT M 220 93. 00 20, 460. 00
15 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 0.1 10, 000. 00 1, 000. 00
16 511118 CLEAN EXPANSI ON JO NT M 71 40. 00 2, 840. 00
17 (S) 519120 JONT SEAL (MR 15 M) M 61 100. 00 6, 100. 00
18 (S) 519144 JONT SEAL (MR 50 MV) M 10 369. 00 3, 690. 00
19 540102 TREAT BRI DGE DECK MR 8,074 2.20 17, 762. 80
20 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 3,228 16. 00 51, 648. 00
( LOW ODOR)
21 (S) 832001 METAL BEAM GUARD RAI LI NG M 150 159. 00 23, 850. 00
22 (S) 839528 BURI ED POST ANCHOR EA 1 300. 00 300. 00
23 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 3 75. 00 225. 00
24 (S) 839553 END SECTI ON EA 5 175. 00 875. 00
25 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1, 850. 00 12, 950. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 100 6. 00 6, 600. 00
27 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 660 4.00 2., 640. 00
28 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 200 5. 00 1, 000. 00
29 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 6. 00 720. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 276, 862. 90



01- 439604 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 04/ 04 05/ 05/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00 1, 000. 00* 1000. 00
2 3, 750. 00* 3750. 00 3, 000. 00~ 3000. 00 1, 500. 00~ 1500. 00
3 11, 700. 00* 11700. 00 8, 000. 00* 8000. 00 9, 000. 00* 9000. 00
4 9, 000. 00* 9000. 00 15, 000. 00* 15000. 00 33, 000. 00* 33000. 00
5 4, 000. 00* 4000. 00 4, 000. 00* 4000. 00 3, 500. 00* 3500. 00
6 39. 00 8970. 00 20. 00 4600. 00 30. 00 6900. 00
7 7.50 6000. 00 15. 00 12000. 00 16. 00 12800. 00
8 5. 00 1100. 00 8. 00 1760. 00 8. 50 1870. 00
9 5. 00 4000. 00 8. 00 6400. 00 8.50 6800. 00
10 5.00 1550. 00 3.00 930. 00 4.00 1240. 00
11 24. 00 7632. 00 15. 00 4770. 00 35. 00 11130. 00
12 3. 00 24222.00 2.00 16148. 00 7.00 56518. 00
13 1, 100. 00* 1100. 00 3, 000. 00* 3000. 00 2,100. 00* 2100. 00
14 120. 00 26400. 00 90. 00 19800. 00 95. 00 20900. 00
15 2, 000. 00 200. 00 40, 000. 00 4000. 00 44, 000. 00 4400. 00
16 90. 00 6390. 00 125. 00 8875. 00 150. 00 10650. 00
17 75. 00 4575. 00 175. 00 10675. 00 200. 00 12200. 00
18 350. 00 3500. 00 225. 00 2250. 00 250. 00 2500. 00
19 5. 00 40370. 00 4.50 36333. 00 11.50 92851. 00
20 13. 00 41964. 00 25. 00 80700. 00 25. 00 80700. 00
21 205. 00 30750. 00 170. 00 25500. 00 165. 00 24750. 00
22 400. 00 400. 00 1, 500. 00 1500. 00 450. 00 450. 00
23 100. 00 300. 00 100. 00 300. 00 500. 00 1500. 00
24 225. 00 1125. 00 50. 00 250. 00 250. 00 1250. 00
25 2,400. 00 16800. 00 2, 000. 00 14000. 00 2, 300. 00 16100. 00
26 14. 25 15675. 00 6. 00 6600. 00 6. 25 6875. 00
27 8. 00 5280. 00 4.00 2640. 00 4.00 2640. 00
28 8. 00 1600. 00 5.00 1000. 00 6. 00 1200. 00
29 9. 00 1080. 00 6. 00 720. 00 7.00 840. 00
30 8, 000. 00~ 8000. 00 10, 000. 00* 10000. 00 45, 500. 00* 45500. 00
TOT 288, 933. 00 307, 751. 00 472, 664. 00



